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WASHTENAW COMMUNITY COLLEGE 

LARGE PROJECT CONSTRUCTION CONTRACT - GC 

This agreement made and effective as of the   day of  , 2016 by and between 
Washtenaw Community College, hereinafter called the “Owner”, and 
  hereinafter called the “Contractor.” 

 
 
The Project is: Washtenaw Community College 

 
Bid No.   or proposal dated   

 
 
The Architect or Engineer is: 

 
 
The Contract Sum is: $  

 
 
The Owner and the Contractor agree as set forth below. 
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ARTICLE 1. THE CONTRACT DOCUMENTS 

The Contract Documents consist of (i) this Construction Contract; (ii) the Washtenaw 
Community College General Conditions of the Contract for Construction – GC(hereinafter 
“WCC General Conditions”); (iii) the Special Conditions, if any; (iv) the CPM Schedule or other 
schedule approved pursuant to this Construction Contract; (v) the Schedule of Values submitted 
pursuant to WCC General Conditions; (vi) the Drawings and Specifications enumerated in 
Article 9 of this Contract; (vii) the Payment Procedures described herein; (viii) the Bid 
Documents, including Invitation to Bid, Instructions to Bidders and Bid form; (ix) performance 
bonds and labor and material bonds, and (x) all Addenda issued prior to and all Modifications 
issued after execution of this Construction Contract. A Modification is (l) a written amendment 
to the Construction Contract signed by both parties, (2) a Change Order, (3) a Construction 
Change Directive, (4) a written interpretation issued by the Architect, or (5) a written order for a 
minor change in the Work. These documents form the contract and all are as fully a part of this 
Construction Contract as if attached to this agreement or repeated herein. This Contract 
represents the entire and integrated agreement between the parties and supersedes prior 
negotiations, representations, or agreements, either written or oral. 

 
 

ARTICLE 2. STATEMENT OF THE WORK 

The Contractor shall furnish all labor and materials and shall execute the entire Work described in 
the Contract Documents. 

 
 

ARTICLE 3. DATE OF COMMENCEMENT AND FINAL COMPLETION, 
LIQUIDATED DAMAGES 

 
The Work shall be commenced on                                  and shall be complete within   
calendar days from that date. The Date of Final Completion shall be on or before  . 

 
The Contract Time and the Date of Final Completion may be extended only as provided in the 
WCC General Conditions. The Contractor’s accomplishment of Final Completion shall be 
determined in accordance with Articles 8 and 9 of the WCC General Conditions. The Contract 
Time is of the essence of this agreement. Should the Contractor fail to substantially complete the  
Work within the Contract Time, it is agreed that the sums listed below will be deducted from the 
contract amount for each and every calendar day’s delay.  It is understood and agreed that this 
deduction from the contract amount is not a penalty, but represents liquidated damages suffered by 
the Owner and is fixed on a per diem basis because of the extreme difficulty of ascertaining the true 
and full amount of damage the Owner will sustain if the Work is not completed within the above 
time. 
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Original Contract Amount 

 
Liquidated Damages  

per Calendar Day 
$ 0 to 49,999 $ 20 

50,00 to 74,999 100 
75,000 to 99,999 150 

100,000 to 249,999 200 
250,000 to 399,999 300 
400,000 to 699,999 400 
700,000 to 999,999 600 

1,000,000 to 1,749,999 700 
1,750,000 to 2,499,999 800 
2,500,000 to 4,999,999 900 
5,000,000 and above 1,000 

 

ARTICLE 4. COMPENSATION TO BE PAID TO CONTRACTOR: 

The Owner will pay and the Contractor will accept in full consideration for the performance of 
this Contract, subject to additions and deductions provided in accordance with the terms of the 
WCC General Conditions, the sum of   
($ ), (“Contract Sum”). 

 
 

ARTICLE 5. PROGRESS PAYMENTS: 

Progress payments shall be made on a thirty (30) day cycle on the fifteenth (15th) day of each 
month, or, if the 15th day falls on a weekend or holiday, on the first business day thereafter. 
Contractor shall submit Applications for Payment in accordance with Article 9 of the WCC 
General Conditions. Each Application for Payment shall be based upon the schedule of values 
submitted by the Contractor in accordance with the Contract Documents and shall be 
accompanied by a properly completed sworn statement from Contractor, each Subcontractor, and 
each Sub-Subcontractor of any tier whose subcontract exceeds $2,000.00, and such other 
supporting documents as may be required by the Owner or Architect. The issuance of an 
Application for Payment constitutes a representation by the Contractor to the Owner that the 
Work has progressed to the point indicated; that the quality of the Work is in accordance with the 
Contract Documents; and that the Contractor is entitled to payment in the amount certified. The 
Architect shall review the Application and issue a Certificate for Payment in accordance with the 
provisions of the WCC General Conditions. 

 
Each progress payment shall cover the amount due to the Contractor for the Work as provided in 
the WCC General Conditions; provided, however, there shall be retained from each Application 
for Payment, ten percent (10%) of the amount of the Application until Final Completion of the 
Work. The amount of the retainage may be reduced, in the sole discretion of the Owner, after 
the Work is fifty percent completed. 
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Within 30 days after the submittal of the Application to the Architect, the Owner shall pay to the 
Contractor such amounts, if any, certified by the Architect and approved by the Owner, less the 
retained percentage. The Owner may defer processing of progress payments until work having a 
prior sequence, as provided in the Contract Documents, is in place and is approved. 

 
 

ARTICLE 6. COMPLETION AND FINAL PAYMENT: 

Upon completion of the Work, the Contractor shall forward to the Architect and the Owner a 
written notice that the Work is ready for final inspection and acceptance and a final Application 
for Payment. The Application shall be submitted in accordance with the provisions of Article 9 
of the WCC General Conditions. Neither final payment nor the retained percentage shall 
become due until the requirements of Article 9, Section 9.9 of the WCC General Conditions are 
fulfilled. The Owner shall make final payment within 30 days after the date on which the 
requirements of Section 9.9 of the WCC General Conditions are fulfilled. 

 
 

ARTICLE 7.  PREVAILING WAGE AND FRINGE BENEFIT RATES 

7.1 Prevailing Wages 
 

The rate of wages and fringe benefits to be paid to each class of construction mechanics 
by the contractor and all the contractor’s subcontractors and their subcontractors and all 
construction persons in privity of contact with the contractor, shall be not less than the 
wage and fringe benefit rates in the attached Michigan Department of Energy, Labor & 
Economic Growth’s schedule of occupational classification and wage and fringe benefit 
for the locality in which the work is to be performed, pursuant to the Michigan Prevailing 
Wage Act 166 P.A. of 1965. The term “contractor” shall include all lessors, general 
contractors, prime contractors, project managers, or trade contractors, and all of their 
contractors or subcontractors and persons in privity of contract with them. 

 
The contractor and all the contractor’s subcontractors and their subcontractors and all 
persons in privity of contract with the contractor shall have no fewer journeyperson 
construction mechanics per apprentice than that provided in the Michigan Department of 
Energy, Labor & Economic Growth’s schedule of occupational classifications and 
apprentice-journeyperson ratios for construction mechanics at the location of the project. 
For purposes of this determination, apprentice shall mean only those apprentices enrolled 
in a registered apprentice program. 

 
The contractor and all the contractor’s subcontractors and their subcontractors and all 
persons in privity of contract with the contractor shall keep posted on the construction 
site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates and 
apprentice-journeyperson ratios as prescribed in the contract and the address and 
telephone number of the Department of Energy, Labor & Economic Growth’s office 
responsible for enforcement, and shall keep an accurate record showing the name and 
occupation of, and actual wages and benefits paid to, each construction mechanic and 
apprentice employed in connection with said contract. This record shall be available for 
reasonable inspection of the Office of Facilities, Department of Technology, 
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Management and Budget; or the Michigan Department of Energy, Labor & Economic 
Growth. 

 
In case there is an omission of any trade from the list of wage rates and fringe benefits to 
be paid to each class of mechanics by the contractor, it shall be understood that the trades 
omitted shall also be paid not less than the wage and fringe benefit rates prevailing the 
locality in which the work is to be performed. 
 
A finding by the Michigan Department of Energy, Labor & Economic Growth that the 
contractor or subcontractor is in violation of the requirements of the contract shall be 
final for all purposes, unless the contractor or subcontractor files a written request with 
the Department of Technology, Management and Budget for a hearing with respect to the 
validity of the Department of Energy, Labor & Economic Growth’s findings within ten 
business days from receipt of the Department of Technology, Management and Budget’s 
notice of findings. 

The owner and all intervening contractors shall withhold twice the amount of the 
underpayment reported in the Department of Energy, Labor & Economic Growth’s 
determination until the contractor or subcontractor satisfies the reported underpayment or 
the determination is found erroneous after a hearing conducted upon the request of the 
contractor or subcontractor. 

 
The director of the Department of Technology, Management and Budget or his/her 
designee, upon timely receipt of an appeal of the Department of Energy, Labor & 
Economic Growth’s findings will schedule a hearing to determine the validity of the 
Department of Energy, Labor & Economic Growth’s finding with regard to the payment 
of prevailing wages or apprentice-journeyperson ratios. A decision by the director of the 
Department of Technology, Management and Budget or his/her designee on the appeal of 
the Department of Energy, Labor & Economic Growth’s finding, shall be final for all 
purposes. 

 
7.3 Unfair Labor Practice 

 
Public Act No. 278 of 1980 prohibits the State of Michigan from awarding a contract or 
subcontract to an employer who has been found in contempt of court by a Federal Court 
of Appeals, on not less than three occasions involving different violations during the 
preceding seven years, for failure to correct an unfair labor practice as prohibited by 
Section 8 of Chapter 372 of the National Labor Relations Act, 29 U.S.C. 158. 

 
An employer who has a contract with the State of Michigan may not, in relation to that 
contract, subcontract with such an employer. 

 
The State of Michigan may rescind the contract if the name of the employer or the name 
of a subcontractor, manufacturer, or supplier of the employer subsequently appears in the 
register of such employers which will be compiled by Michigan’s Department of Energy, 
Labor & Economic Growth pursuant to Section 2 of Public Act No. 278 of 1980. 
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ARTICLE 8. MISCELLANEOUS PROVISIONS 

 
8.1 Schedule  

Within ten (10) days after the date of the Notice of Award, Contractor shall prepare and 
submit to the Architect and the Owner a detailed, computerized CPM schedule. Upon 
submission of the schedule, the Contractor shall schedule a meeting with the Owner and 
the Architect to discuss the schedule and resolve any conflicts with respect thereto.  After 
approval by the Owner, the schedule shall not be adjusted unless approved in writing by 
the Owner, and only in the circumstances set forth in the WCC General Conditions, Article 
8. 

 
8.2 Submittal of Shop Drawings, Product Data, and Samples 

Within fifteen (15) days after the Owner executes this agreement or at such earlier time as 
may be necessary to avoid delays in the Project, the Contractor shall prepare and submit to 
the Architect and the Owner a Shop Drawing submission schedule which shall allow for a 
minimum period of twenty-one (21) days for review and approval by the Architect.  The 
Contractor shall establish and implement procedures to be followed for expediting the 
processing and approval of Shop Drawings, Product Data and Samples, on an orderly basis 
as required by the approved submittal schedule and the WCC General Conditions. 

 
8.3 Change Orders; Changes in the Work 

The Contractor shall make recommendations to the Owner for such changes in the Work 
as the Contractor may consider necessary or desirable. The Contractor shall review all 
requests for changes from Subcontractors and make recommendations to the Owner. The 
Contractor shall implement the Owner’s Change Order procedures as set for the in the 
WCC General Conditions, Article 7, shall promptly respond to Proposal Requests, and 
shall promptly comply with any Change Order or Construction Change Directive issued 
pursuant to the provisions of Article 7 of the WCC General Conditions. The form to be 
used for Change Orders is Attachment A to this Agreement. 

 
8.4 Claims 

 
Claims between the parties hereto shall be made or waived in accordance with the 
provisions of the WCC General Conditions. In the event any claim, including appeals to 
the Owner, is made or any action brought in any way relating to the Work, the Contractor 
shall diligently render any and all assistance which may be required, including preparation 
of written reports with supporting information, necessary to resolve disputes. If such 
claim is made within two (2) years after the completion of the Work, such services shall 
be rendered by the Contractor without additional compensation. 

 
 
 
 



WASHTENAW COMMUNITY COLLEGE Bid No.   

Small Project-GC 
August 3, 2016 

00 52 13.7 

 

 

8.5 Termination 
 

Termination of the Contract by either party shall be governed by the provisions of the 
WCC General Conditions. 

 
 

ARTICLE 9. DRAWINGS, SPECIFICATIONS, AND ADDENDA AND ALTERNATES 

Terms used in this agreement which are defined in the WCC General Conditions shall have the 
meanings designated in therein. Following are the construction documents, addenda and 
alternates which form a part of this contract. 

 
Contract Documents: 

Addenda: 

Alternates: 
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This agreement is executed and effective as of the day and year first written above. 

 
 

CONTRACTOR 
 
 

 
Contractor Witness 

 
 

WASHTENAW COMMUNITY COLLEGE 
 
 

 
Director of Purchasing Witness 

 
 
 

3/23/98 7:54 AM 
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ATTACHMENT A 

CHANGE ORDER 
 
 

This is CHANGE ORDER NO.   to CONTRACT dated   for construction of   
 

between  , as Contractor and Washtenaw Community College, as Owner. 

The Contractor is directed to make the following changes in the Work: 

 
 
 
 
 

 
The Contract Sum, as adjusted through Change Order No.  . 
(if there have been such adjustments), was .................................................... $  

 
The Contract Sum is hereby increased or decreased, if any, 
as a result of this Change Order in the amount of ........................................... $ -  

The Contract Sum, taking into account the effect of this 
Change Order, if any, shall be and is ................................................................ $  

 
The Contract Time will be (increased) (decreased) (unchanged) by ( ) days. 

The Date of Final Completion, taking into account the effect of this Change Order, shall now be 
 . 

 
This Change Order is valid and effective when signed by the Owner and the Architect. Execution of this 
Change Order by the Contractor indicates the Contractor’s agreement with the adjustments (or non- 
adjustments) in Contract Sum and Contract Time set forth herein. 

 
 
 

Washtenaw Community College    
OWNER  ARCHITECT/ENGINEER 

4800 East Huron River Drive, Ann Arbor, MI 48105   
ADDRESS ADDRESS 

 
BY DATE BY DATE 
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