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WASHTENAW COMMUNITY COLLEGE 
 

SMALL PROJECT CONSTRUCTION CONTRACT - GC 
 
 
This agreement made and effective as of the _____ day of ________, 2017 by and between 
Washtenaw Community College, hereinafter called the “Owner”, and 
______________________________________________ hereinafter called the “Contractor.” 
 
 
The Project is:    Washtenaw Community College 
     ___________________________________ 
     Bid No. _____________ or proposal dated ____________ 
 
 
The Architect or Engineer is:   
 
 
The Contract Sum is:   $_______________________________ 
 
 
The Owner and the Contractor agree as set forth below. 
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ARTICLE 1.  THE CONTRACT DOCUMENTS 
 
The Contract Documents consist of (i) this Construction Contract;  (ii) the Washtenaw 
Community College General Conditions of the Contract for Construction – GC(hereinafter 
“WCC General Conditions”); (iii) the Special Conditions, if any; (iv) the CPM Schedule or other 
schedule approved pursuant to this Construction Contract;  (v) the Schedule of Values submitted 
pursuant to WCC General Conditions;  (vi) the Drawings and Specifications enumerated in 
Article 9 of this Contract; (vii) the Payment Procedures described herein;  (viii) the Bid 
Documents, including Invitation to Bid, Instructions to Bidders and Bid form; (ix) performance 
bonds and labor and material bonds, and (x) all Addenda issued prior to and all Modifications 
issued after execution of this Construction Contract.  A Modification is (l) a written amendment 
to the Construction Contract signed by both parties, (2) a Change Order, (3) a Construction 
Change Directive, (4) a written interpretation issued by the Architect, or (5) a written order for a 
minor change in the Work.  These documents form the contract and all are as fully a part of this 
Construction Contract as if attached to this agreement or repeated herein.  This Contract 
represents the entire and integrated agreement between the parties and supersedes prior 
negotiations, representations, or agreements, either written or oral. 
 
 

ARTICLE 2.  STATEMENT OF THE WORK 
 
The Contractor shall furnish all labor and materials and shall execute the entire Work described 
below: 
 
             
             
             
             
             
             
             
            
 
 

ARTICLE 3.  DATE OF COMMENCEMENT AND FINAL COMPLETION 
 

The Contract Time is the period of time beginning with the date of the Notice to Proceed, which 
is _________________, and ending on the Date of Final Completion, as set out below. 
 
             
             
              
 
The Work shall be commenced on the date of the Notice to Proceed, and shall be complete 
within _______________ calendar days from the date of the Notice to Proceed.  The Date of 
Final Completion shall be _____________________. 
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The Contract Time and the Date of Final Completion may be extended only as provided in the 
WCC General Conditions.  The Contractor’s accomplishment of Final Completion shall be 
determined in accordance with Articles 8 and 9 of the WCC General Conditions.  The Contract 
Time is of the essence of this agreement.   
 

ARTICLE 4.  COMPENSATION TO BE PAID TO CONTRACTOR: 
 
The Owner will pay and the Contractor will accept in full consideration for the performance of 
this Contract, subject to additions and deductions provided in accordance with the terms of the 
WCC General Conditions, the sum of ___________________________________________ 
($______________), (“Contract Sum”). 
 
 

ARTICLE 5.  PROGRESS PAYMENTS: 
 
Progress payments shall be made on a thirty (30) day cycle on the fifteenth (15th) day of each 
month, or, if the 15th day falls on a weekend or holiday, on the first business day thereafter.  
Contractor shall submit Applications for Payment in accordance with Article 9 of the WCC 
General Conditions.  Each Application for Payment shall be based upon the schedule of values 
submitted by the Contractor in accordance with the Contract Documents and shall be 
accompanied by a properly completed sworn statement from Contractor, each Subcontractor, and 
each Sub-Subcontractor of any tier whose subcontract exceeds $2,000.00, and such other 
supporting documents as may be required by the Owner or Architect.  The issuance of an 
Application for Payment constitutes a representation by the Contractor to the Owner that the 
Work has progressed to the point indicated; that the quality of the Work is in accordance with the 
Contract Documents; and that the Contractor is entitled to payment in the amount certified.  The 
Architect shall review the Application and issue a Certificate for Payment in accordance with the 
provisions of the WCC General Conditions.   
 
Each progress payment shall cover the amount due to the Contractor for the Work as provided in 
the WCC General Conditions;  provided, however, there shall be retained from each Application 
for Payment, ten percent (10%) of the amount of the Application until Final Completion of the 
Work.  The amount of the retainage may be reduced, in the sole discretion of the Owner, after 
the Work is fifty percent completed. 
 
Within 30 days after the submittal of the Application to the Architect, the Owner shall pay to the 
Contractor such amounts, if any, certified by the Architect and approved by the Owner, less the 
retained percentage.  The Owner may defer processing of progress payments until work having a 
prior sequence, as provided in the Contract Documents, is in place and is approved. 
 
 

ARTICLE 6.  COMPLETION AND FINAL PAYMENT: 
 
Upon completion of the Work, the Contractor shall forward to the Architect and the Owner a 
written notice that the Work is ready for final inspection and acceptance and a final Application 
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for Payment.  The Application shall be submitted in accordance with the provisions of Article 9 
of the WCC General Conditions.  Neither final payment nor the retained percentage shall 
become due until the requirements of Article 9, Section 9.9 of the WCC General Conditions are 
fulfilled.  The Owner shall make final payment within 30 days after the date on which the 
requirements of Section 9.9 of the WCC General Conditions are fulfilled.   
 
 

ARTICLE 7.   UNFAIR LABOR PRACTICES 
 
7.1 Unfair Labor Practice 
 
 Public Act No. 278 of 1980 prohibits the State of Michigan from awarding a contract or 

subcontract to an employer who has been found in contempt of court by a Federal Court 
of Appeals, on not less than three occasions involving different violations during the 
preceding seven years, for failure to correct an unfair labor practice as prohibited by 
Section 8 of Chapter 372 of the National Labor Relations Act, 29 U.S.C. 158. 

 
 An employer who has a contract with the State of Michigan may not, in relation to that 

contract, subcontract with such an employer. 
 
 The State of Michigan may rescind the contract if the name of the employer or the name 

of a subcontractor, manufacturer, or supplier of the employer subsequently appears in the 
register of such employers which will be compiled by Michigan’s Department of Energy, 
Labor & Economic Growth pursuant to Section 2 of Public Act No. 278 of 1980. 

 
 

ARTICLE 8.  MISCELLANEOUS PROVISIONS 
 
8.1 Not Used 

 
 

8.2 Not Used 
 

 
8.3 Change Orders; Changes in the Work 
 

The Contractor shall make recommendations to the Owner for such changes in the Work 
as the Contractor may consider necessary or desirable.  The Contractor shall review all 
requests for changes from Subcontractors and make recommendations to the Owner.  The 
Contractor shall implement the Owner’s Change Order procedures as set for the in the 
WCC General Conditions, Article 7, shall promptly respond to Proposal Requests, and 
shall promptly comply with any Change Order or Construction Change Directive issued 
pursuant to the provisions of Article 7 of the WCC General Conditions.  The form to be 
used for Change Orders is Attachment A to this Agreement.    
 

8.4 Claims 
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Claims between the parties hereto shall be made or waived in accordance with the 
provisions of the WCC General Conditions. 
 
In the event any claim, including appeals to the Owner, is made or any action brought in 
any way relating to the Work, the Contractor shall diligently render any and all assistance 
which may be required, including preparation of written reports with supporting 
information, necessary to resolve disputes.  If such claim is made within two (2) years 
after the completion of the Work, such services shall be rendered by the Contractor 
without additional compensation. 
 

8.5 Termination 
 
Termination of the Contract by either party shall be governed by the provisions of the 
WCC General Conditions. 

 
 
ARTICLE 9.  DRAWINGS, SPECIFICATIONS, AND ADDENDA AND ALTERNATES 

 
Terms used in this agreement which are defined in the WCC General Conditions shall have the 
meanings designated in therein.  Following are the construction documents, addenda and 
alternates which form a part of this contract. 
 
Construction Documents: 
 
 
Addenda: 
 
 
Alternates: 
 
 
 
 
 
 
 
This agreement is executed and effective as of the day and year first written above. 
 
 

CONTRACTOR 
 
 
___________________________________  ___________________________________ 
Contractor      Witness 
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WASHTENAW COMMUNITY COLLEGE 
 
 
____________________________________ ____________________________________ 
Vice President, and CFO    Witness 
 
 
 
2/1/2017 7:54 AM 
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ATTACHMENT A 
 

CHANGE ORDER 
 
 
 
This is CHANGE ORDER NO.  ___ to CONTRACT dated _________ for construction of _________ 

between ________________, as Contractor and Washtenaw Community College, as Owner. 

 
The Contractor is directed to make the following changes in the Work: 

  
  
  
  
  
  
  

 
The Contract Sum, as adjusted through Change Order No.   . 
(if there have been such adjustments), was………………………………….$   
 
The Contract Sum is hereby increased or decreased, if any, 
as a result of this Change Order in the amount of……………………………$ -   
 
The Contract Sum, taking into account the effect of this 
Change Order, if any, shall be and is…………………………………………$   
 
The Contract Time will be (increased) (decreased) (unchanged) by (      ) days. 
 
The Date of Final Completion, taking into account the effect of this Change Order, shall now be 
______________________. 
 
This Change Order is valid and effective when signed by the Owner and the Architect.  Execution of this 
Change Order by the Contractor indicates the Contractor’s agreement with the adjustments (or non-
adjustments) in Contract Sum and Contract Time set forth herein. 
 
 
 
Washtenaw Community College     
OWNER ARCHITECT/ENGINEER 
 
4800 East Huron River Drive, Ann Arbor, MI  48105     
ADDRESS ADDRESS 
 
___________________________________________         
BY                                           DATE BY                                                 DATE 
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